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Annex XXIV

AGREEMENT BETWEEN THE GOVERNMENT OF ECUADOR AND THE EXECUTIVE
COMMITTEE OF THE MULTILATERAL FUND FOR THE REDUCTION IN CONSUMPTION
OF HYDROCHLOROFLUOROCARBONS IN ACCORDANCE WITH STAGE Il OF THE
HCFC PHASE-OUT MANAGEMENT PLAN

Purpose

1. This Agreement represents the understanding of the Government of Ecuador (the “Country”) and
the Executive Committee with respect to the reduction of controlled use of the ozone-depleting substances
(ODS) set out in Appendix 1-A (“The Substances”) to a sustained level of zero ODP tonnes by
1 January 2030 in compliance with Montreal Protocol schedule.

2. The Country agrees to meet the annual consumption limits of the Substances as set out in row 1.2 of
Appendix 2-A (“The Targets, and Funding”) in this Agreement as well as in the Montreal Protocol
reduction schedule for all Substances mentioned in Appendix 1-A. The Country accepts that, by its
acceptance of this Agreement and performance by the Executive Committee of its funding obligations
described in paragraph 3, it is precluded from applying for or receiving further funding from the Multilateral
Fund in respect to any consumption of the Substances that exceeds the level defined in row 1.2 of
Appendix 2-A as the final reduction step under this Agreement for all of the Substances specified in
Appendix 1-A, and in respect to any consumption of each of the Substances that exceeds the level defined
inrows 4.1.3,4.2.3,4.3.3,4.4.3, 4.5.3 and 4.6.3 (remaining consumption eligible for funding).

3. Subject to compliance by the Country with its obligations set out in this Agreement, the Executive
Committee agrees, in principle, to provide the funding set out in row 3.1 of Appendix 2-A to the Country.
The Executive Committee will, in principle, provide this funding at the Executive Committee meetings
specified in Appendix 3-A (“Funding Approval Schedule”).

4. The Country agrees to implement this Agreement in accordance with the stage Il of the HCFC
phase-out management plan (HPMP) approved (“the Plan”). In accordance with sub-paragraph 5(b) of this
Agreement, the Country will accept independent verification of the achievement of the annual consumption
limits of the Substances as set out in row 1.2 of Appendix 2-A of this Agreement. The aforementioned
verification will be commissioned by the relevant bilateral or implementing agency.

Conditions for funding release

5. The Executive Committee will only provide the Funding in accordance with the Funding Approval
Schedule when the Country satisfies the following conditions at least eight weeks in advance of the
applicable Executive Committee meeting set out in the Funding Approval Schedule:

@ That the Country has met the Targets set out in row 1.2 of Appendix 2-A for all relevant
years. Relevant years are all years since the year in which this Agreement was approved.
Years for which there are no due country programme implementation reports at the date of
the Executive Committee meeting at which the funding request is being presented are
exempted,

(b) That the meeting of these Targets has been independently verified for all relevant years,
unless the Executive Committee decided that such verification would not be required;

(c) That the Country had submitted a Tranche Implementation Report in the form of
Appendix 4-A (“Format of Tranche Implementation Reports and Plans”) covering each
previous calendar year; that it had achieved a significant level of implementation of
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activities initiated with previously approved tranches; and that the rate of disbursement of
funding available from the previously approved tranche was more than 20 per cent; and

(d) That the Country has submitted a Tranche Implementation Plan in the form of
Appendix 4-A covering each calendar year until and including the year for which the
funding schedule foresees the submission of the next tranche or, in case of the final tranche,
until completion of all activities foreseen.

Monitoring

6. The Country will ensure that it conducts accurate monitoring of its activities under this Agreement.
The institutions set out in Appendix 5-A (“Monitoring Institutions and Roles”) will monitor and report on
implementation of the activities in the previous Tranche Implementation Plans in accordance with their
roles and responsibilities set out in the same appendix.

Flexibility in the reallocation of funds

7. The Executive Committee agrees that the Country may have the flexibility to reallocate part or all
of the approved funds, according to the evolving circumstances to achieve the smoothest reduction of
consumption and phase-out of the Substances specified in Appendix 1-A:

@) Reallocations categorized as major changes must be documented in advance either in a
Tranche Implementation Plan as foreseen in sub-paragraph 5(d) above, or as a revision to
an existing Tranche Implementation Plan to be submitted eight weeks prior to any meeting
of the Executive Committee, for its approval. Major changes would relate to:

(1) Issues potentially concerning the rules and policies of the Multilateral Fund;
(i) Changes which would modify any clause of this Agreement;

(iii)  Changes in the annual levels of funding allocated to individual bilateral or
implementing agencies for the different tranches;

(iv) Provision of funding for activities not included in the current endorsed Tranche
Implementation Plan, or removal of an activity in the Tranche Implementation
Plan, with a cost greater than 30 per cent of the total cost of the last approved
tranche; and

(V) Changes in alternative technologies, on the understanding that any submission for
such a request would identify the associated incremental costs, the potential impact
to the climate, and any differences in ODP tonnes to be phased out if applicable,
as well as confirm that the Country agrees that potential savings related to the
change of technology would decrease the overall funding level under this
Agreement accordingly;

(b) Reallocations not categorized as major changes may be incorporated in the approved
Tranche Implementation Plan, under implementation at the time, and reported to the
Executive Committee in the subsequent Tranche Implementation Report;

(c) Any enterprise to be converted to non-HCFC technology included in the Plan and that
would be found to be ineligible under the policies of the Multilateral Fund (i.e., due to
foreign ownership or establishment post the 21 September 2007 cut-off date), would not
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receive financial assistance. This information would be reported as part of the Tranche
Implementation Plan;

(d) The Country commits to examining the possibility of using pre-blended systems with
low-global warming potential blowing agents instead of blending them in-house, for those
foam enterprises covered under the Plan, should this be technically viable, economically
feasible and acceptable to the enterprises;

(e) The Country agrees, in cases where HFC technologies have been chosen as an alternative
to HCFCs, and taking into account national circumstances related to health and safety: to
monitor the availability of substitutes and alternatives that further minimize impacts on the
climate; to consider, in the review of regulations standards and incentives adequate
provisions that encourage introduction of such alternatives; and to consider the potential
for adoption of cost-effective alternatives that minimize the climate impact in the
implementation of the HPMP, as appropriate, and inform the Executive Committee on the
progress accordingly in tranche implementation reports; and

4] Any remaining funds held by the bilateral or implementing agencies or the Country under
the Plan will be returned to the Multilateral Fund upon completion of the last tranche
foreseen under this Agreement.

Considerations for the refrigeration servicing sector

8. Specific attention will be paid to the execution of the activities in the refrigeration servicing sector
included in the Plan, in particular:

@ The Country would use the flexibility available under this Agreement to address specific
needs that might arise during project implementation; and

(b) The Country and relevant bilateral and/or implementing agencies would take into
consideration relevant decisions on the refrigeration servicing sector during the
implementation of the Plan.

Bilateral and implementing agencies

0. The Country agrees to assume overall responsibility for the management and implementation of
this Agreement and of all activities undertaken by it or on its behalf to fulfil the obligations under this
Agreement. UNIDO has agreed to be the lead implementing agency (the “Lead IA”) and UNEP has agreed
to be the cooperating implementing agency (the “Cooperating IA”") under the lead of the Lead IA in respect
of the Country’s activities under this Agreement. The Country agrees to evaluations, which might be carried
out under the monitoring and evaluation work programmes of the Multilateral Fund or under the evaluation
programme of the Lead IA and/or Cooperating IA taking part in this Agreement.

10. The Lead IA will be responsible for ensuring coordinated planning, implementation and reporting
of all activities under this Agreement, including but not limited to independent verification as per
sub-paragraph 5(b). The Cooperating 1A will support the Lead IA by implementing the Plan under the
overall co-ordination of the Lead IA. The roles of the Lead IA and Cooperating IA are contained in
Appendix 6-A and Appendix 6-B, respectively. The Executive Committee agrees; in principle, to provide
the Lead 1A and the Cooperating 1A with the fees set out in rows 2.2 and 2.4 of Appendix 2-A.
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Non-compliance with the Agreement

11. Should the Country, for any reason, not meet the Targets for the elimination of the Substances set
out in row 1.2 of Appendix 2-A or otherwise does not comply with this Agreement, then the Country agrees
that it will not be entitled to the Funding in accordance with the Funding Approval Schedule. At the
discretion of the Executive Committee, funding will be reinstated according to a revised Funding Approval
Schedule determined by the Executive Committee after the Country has demonstrated that it has satisfied
all of its obligations that were due to be met prior to receipt of the next tranche of funding under the Funding
Approval Schedule. The Country acknowledges that the Executive Committee may reduce the amount of
the Funding by the amount set out in Appendix 7-A (“Reductions in Funding for Failure to Comply”) in
respect of each ODP kg of reductions in consumption not achieved in any one year. The Executive
Committee will discuss each specific case in which the Country did not comply with this Agreement, and
take related decisions. Once decisions are taken, the specific case of non-compliance with this Agreement
will not be an impediment for the provision of funding for future tranches as per paragraph 5 above.

12. The Funding of this Agreement will not be modified on the basis of any future Executive
Committee decisions that may affect the funding of any other consumption sector projects or any other
related activities in the Country.

13. The Country will comply with any reasonable request of the Executive Committee, the Lead IA
and the Cooperating IA to facilitate implementation of this Agreement. In particular, it will provide the
Lead IA and the Cooperating IA with access to the information necessary to verify compliance with this
Agreement.

Date of completion

14. The completion of the Plan and the associated Agreement will take place at the end of the year
following the last year for which a maximum allowable total consumption level has been specified in
Appendix 2-A. Should at that time there still be activities that are outstanding, and which were foreseen in
the last Tranche Implementation Plan and its subsequent revisions as per sub-paragraph 5(d) and
paragraph 7, the completion of the Plan will be delayed until the end of the year following the
implementation of the remaining activities. The reporting requirements as per sub-paragraphs 1(a), 1(b),
1(d), and 1(e) of Appendix 4-A will continue until the time of the completion of the Plan unless otherwise
specified by the Executive Committee.

Validity

15. All of the conditions set out in this Agreement are undertaken solely within the context of the
Montreal Protocol and as specified in this Agreement. All terms used in this Agreement have the meaning
ascribed to them in the Montreal Protocol unless otherwise defined herein.

16. This Agreement may be modified or terminated only by mutual written agreement of the Country
and the Executive Committee of the Multilateral Fund.
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APPENDICES

APPENDIX 1-A: THE SUBSTANCES

Starting point for aggregate
Substance Annex Group reductions in consumption
(ODP tonnes)
HCFC-22 C | 21.02
HCFC-123 C | 0.18
HCFC-124 C | 0.22
HCFC-141b C | 0.86
HCFC-142b C | 1.20
Sub-total 23.49
HCFC-141b contained in imported pre-blended | C | 20.67
polyols
Total C | 44.16
APPENDIX 2-A: THE TARGETS, AND FUNDING
. 2021- 2025- 2028-
Row Particulars 2020 2023 2024 2026 2027 2029 2030 Total
11 Montreal Protocol reduction 1527 | 15.27 15.27 7.63 7.63 7.63 0 n/a
schedule of Annex C, Group |
substances (ODP tonnes)
1.2 Maximum allowable total 15.27 | 15.27 15.27 7.63 7.63 7.63 0 n/a
consumption of Annex C,
Group | substances
(ODP tonnes)
2.1 Lead IA (UNIDO) agreed | 268,750 0 | 376,250 0 | 234,500 0 | 195,500 | 1,075,000
funding (US $)
2.2 Support costs for Lead IA | 18,813 0| 26,338 0| 16,415 0| 13,685 75,250
(US $)
2.3 Cooperating 1A (UNEP) | 24,000 0| 31,000 0| 21,000 0| 19,000 95,000
agreed funding (US $)
24 Support costs for Cooperating 3,120 0 4,030 0 2,730 0 2,470 12,350
IA (US $)
3.1 Total agreed funding (US $) 292,750 407,250 255,500 214,500 | 1,170,000
3.2 Total support costs (US $) 21,933 30,368 19,145 16,155 87,600
3.3 Total agreed costs (US $) 314,683 437,618 274,645 230,655 | 1,257,600
4.1.1 | Total phase-out of HCFC-22 agreed to be achieved under this Agreement (ODP tonnes) 13.66
4.1.2 | Phase-out of HCFC-22 to be achieved in the previous stage (ODP tonnes) 7.36
4.1.3 | Remaining eligible consumption for HCFC-22 (ODP tonnes) 0
4.2.1 | Total phase-out of HCFC-123 agreed to be achieved under this Agreement (ODP tonnes) 0.18
4.2.2 | Phase-out of HCFC-123 to be achieved in the previous stage (ODP tonnes) 0
4.2.3 | Remaining eligible consumption for HCFC-123 (ODP tonnes) 0
4.35.1 | Total phase-out of HFC-124 agreed to be achieved under this Agreement (ODP tonnes) 0.22
4.3.2 | Phase-out of HFC-124 to be achieved in the previous stage (ODP tonnes) 0
4.3.3 | Remaining eligible consumption for HFC-124 (ODP tonnes) 0
4.4.1 | Total phase-out of HCFC-141b agreed to be achieved under this Agreement (ODP tonnes) 0
4.4.2 | Phase-out of HCFC-141b to be achieved in the previous stage (ODP tonnes) 0.86
4.4.3 | Remaining eligible consumption for HCFC-141b (ODP tonnes) 0
4.5.1 | Total phase-out of HCFC-142b agreed to be achieved under this Agreement (ODP tonnes) 1.20
4.5.2 | Phase-out of HCFC-142b to be achieved in the previous stage (ODP tonnes) 0
4.5.3 | Remaining eligible consumption for HCFC-142h (ODP tonnes) 0
4.6.1 | Total phase-out of HCFC-141b contained in imported pre-blended polyols agreed to be achieved under 0
this Agreement (ODP tonnes)
4.6.2 | Phase-out of HCFC-141b contained in imported pre-blended polyols to be achieved in the previous 19.81
stage (ODP tonnes)
4.6.3 | Remaining eligible consumption for HCFC-141b contained in imported pre-blended polyols 0.86
(ODP tonnes)

*Date of completion of stage | as per stage | Agreement: 31 December 2021
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APPENDIX 3-A: FUNDING APPROVAL SCHEDULE

1. Funding for the future tranches will be considered for approval at the second meeting of the year
specified in Appendix 2-A.

APPENDIX 4-A: FORMAT OF TRANCHE IMPLEMENTATION REPORTS AND PLANS

1. The submission of the Tranche Implementation Report and Plans for each tranche request will
consist of five parts:

@) A narrative report, with data provided by tranche, describing the progress achieved since
the previous report, reflecting the situation of the Country in regard to phase-out of the
Substances, how the different activities contribute to it, and how they relate to each other.
The report should include the amount of ODS phased out as a direct result from the
implementation of activities, by substance, and the alternative technology used and the
related phase-in of alternatives, to allow the Secretariat to provide to the Executive
Committee information about the resulting change in climate relevant emissions. The
report should further highlight successes, experiences, and challenges related to the
different activities included in the Plan, reflecting any changes in the circumstances in the
Country, and providing other relevant information. The report should also include
information on and justification for any changes vis-a-vis the previously submitted Tranche
Implementation Plan(s), such as delays, uses of the flexibility for reallocation of funds
during implementation of a tranche, as provided for in paragraph 7 of this Agreement, or
other changes;

(b) An independent verification report of the Plan results and the consumption of the
Substances, as per sub-paragraph 5(b) of the Agreement. If not decided otherwise by the
Executive Committee, such a verification has to be provided together with each tranche
request and will have to provide verification of the consumption for all relevant years as
specified in sub-paragraph 5(a) of the Agreement for which a verification report has not
yet been acknowledged by the Committee;

() A written description of the activities to be undertaken during the period covered by the
requested tranche, highlighting implementation milestones, the time of completion and the
interdependence of the activities, and taking into account experiences made and progress
achieved in the implementation of earlier tranches; the data in the plan will be provided by
calendar year. The description should also include a reference to the overall Plan and
progress achieved, as well as any possible changes to the overall Plan that are foreseen.
The description should also specify and explain in detail such changes to the overall plan.
This description of future activities can be submitted as a part of the same document as the
narrative report under sub-paragraph (b) above;

(d) A set of quantitative information for all Tranche Implementation Reports and Plans,
submitted through an online database; and

(e) An Executive Summary of about five paragraphs, summarizing the information of the
above sub-paragraphs 1(a) to 1(d).

2. In the event that in a particular year two stages of the HPMP are being implemented in parallel, the
following considerations should be taken in preparing the Tranche Implementation Reports and Plans:

@) The Tranche Implementation Reports and Plans referred to as part of this Agreement, will
exclusively refer to activities and funds covered by this Agreement; and
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If the stages under implementation have different HCFC consumption targets under
Appendix 2-A of each Agreement in a particular year, the lower HCFC consumption target
will be used as reference for compliance with these Agreements and will be the basis for
the independent verification.

APPENDIX 5-A: MONITORING INSTITUTIONS AND ROLES

1. The Minister of Production, Foreign Trade, Investment and Fishery (MPCEIP) is the Focal Point
of the Montreal Protocol in Ecuador. The activities corresponding to the implementation of the Protocol are
aligned within the strategies proposals of the Ministry’s National Direction of Environment and
Technological Reconversion. This Division coordinates with the authorities the National Plan for the
Elimination of Ozone Depleting Substances (ODS).

2. The project is implemented through the National Ozone Unit established within the MPCEIP, as
part of the National Direction of Environment and Technological Reconversion, and its functions are:

@) To coordinate, as focal point, all the activities related to the implementation of the country
programme for the ODS phase-out in Ecuador,

(b) Monitoring and control the Montreal Protocol controlled substances consumption,

(c) To disseminate data and pertinent information to all the interested parties, and to inform
on the requirements of the Montreal Protocol,

(d) To promote awareness on the ODS and alternatives issues,

(e) To receive, evaluate and submit reports, to be considered by the Executive Committee of
the Multilateral Fund, for additional projects that have not been included in the country
programme,

0] To report to the Ozone Secretariat, Multilateral Fund, and to the Implementation Agencies
about the consumption and phase-out of the Montreal Protocol controlled substances in
Ecuador, and

(o) Coordination and implementation of projects for the substances controlled by the Montreal
Protocol in the country.

3. The MPCEIP will be responsible for the monitoring of the phase-out implementation plan, of

making the follow up of the promulgation, and the enforcement of the policies and legislation, the
procedures the procedures to carry out these activities are:

(@)

(b)

(©)

Implementation of all the activities of the components within the HPMP, including a
detailed activity design, audit of the involved parties, identification and selection of the
beneficiaries, contracting of goods and services, continuous technical assistance to the
project beneficiaries, etc.;

Regular monitoring of the trends and attitudes in the local private sector related to the
HCFC use and its possible substitutes;

Design, organization and implementation (annual) of the project monitoring activities,
including the design of the data gathering and analysis instruments;
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(d) Analysis and report of results of the monitoring, including the design of the implementation
of the corrective measures and/or activities of technical assistance, and organization of the
corresponding meetings for review and management of the monitoring;
(e) Design and implementation of the corrective measures;
4] Regular implementation of activities of technical assistance to the project beneficiaries;
and
(9) Preparation of annual progress reports, biannual reports on the HPMP implementation, and
biannual implementation plan for the Multilateral Fund Executive Committee, according
to the defined format. It will also include the preparation of any other report necessary for
the adequate operation of the HPMP project.
4, The phase-out plan will be managed by a team dedicated to this job that consists of a coordinator

that will be designated by the MPCEIP and have the support of the representatives and experts of the
implementation agencies and the necessary support infrastructure. The component of support to the
management and update of the legal instruments of the phase-out plan will include the following activities:

@ Management and coordination of the implementation of the plan;

(b) Establishment of a policy development and application programme to allow the
Government to exercise the required mandates and ensure the industry fulfilment with the
obligations of the ODS consumption reduction;

(© Development and implementation of training, awareness and capacity building activities
to ensure a high-level commitment to the Plan objectives and obligations;

(d) Preparation of annual implementation plans including the determination of the sequence of
participation of the companies in the activities;

(e) Establishment and operation of a report system on the ODS use /substitutes by the users;

()] Report on the progress of the plan implementation for the annual disbursement based on
performance; and

(9) Establishment and operation of the decentralized mechanism to monitor and evaluate the
plan results, in association with local environmental regulatory entities to ensure
sustainability.

5. The Country agrees to evaluations, which might be carried out under the monitoring and evaluation

work programmes of the Multilateral Fund or under the evaluation programme of any of the agencies taking
part in this Agreement.

APPENDIX 6-A: ROLE OF THE LEAD IMPLEMENTING AGENCY

1. The Lead IA will be responsible for a range of activities, including at least the following:

(@)

(b)

Ensuring performance and financial verification in accordance with this Agreement and
with its specific internal procedures and requirements as set out in the Country’s HPMP;

Assisting the Country in preparation of the Tranche Implementation Reports and Plans as
per Appendix 4-A,;
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(c) Providing independent verification to the Executive Committee that the Targets have been
met and associated tranche activities have been completed as indicated in the Tranche
Implementation Plan consistent with Appendix 4-A;

(d) Ensuring that the experiences and progress is reflected in updates of the overall plan and
in future Tranche Implementation Plans consistent with sub-paragraphs 1(c) and 1(d) of
Appendix 4-A,

(e) Fulfilling the reporting requirements for the Tranche Implementation Reports and Plans
and the overall plan as specified in Appendix 4-A for submission to the Executive
Committee, and should include the activities implemented by the Cooperating IA;

( In the event that the last funding tranche is requested one or more years prior to the last
year for which a consumption target had been established, annual tranche implementation
reports and, where applicable, verification reports on the current stage of the Plan should
be submitted until all activities foreseen had been completed and HCFC consumption
targets had been met;

(9) Ensuring that appropriate independent technical experts carry out the technical reviews;

(h) Carrying out required supervision missions;

(1) Ensuring the presence of an operating mechanism to allow effective, transparent
implementation of the Tranche Implementation Plan and accurate data reporting;

() Co-coordinating the activities of the Cooperating IA, and ensuring appropriate sequence of
activities;

(K) In case of reductions in funding for failure to comply in accordance with paragraph 11 of
the Agreement, to determine, in consultation with the Country and the Cooperating 1A, the
allocation of the reductions to the different budget items and to the funding of the Lead 1A
and each Cooperating IA;

() Ensuring that disbursements made to the Country are based on the use of the indicators;

(m) Providing assistance with policy, management and technical support when required;

(n) Reaching consensus with the Cooperating IA on any planning, co-ordination and reporting
arrangements required to facilitate the implementation of the Plan; and

(0) Timely releasing funds to the Country/participating enterprises for completing the
activities related to the project.

2. After consultation with the Country and taking into account any views expressed, the Lead IA will

select and mandate an independent entity to carry out the verification of the HPMP results and the
consumption of the Substances mentioned in Appendix 1-A, as per sub-paragraph 5(b) of the Agreement
and sub-paragraph 1(b) of Appendix 4-A.

APPENDIX 6-B: ROLE OF THE COOPERATING IMPLEMENTING AGENCIES

1. The Cooperating 1A will be responsible for a range of activities. These activities are specified in
the Plan, including at least the following:
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@ Providing assistance for policy development when required;

(b) Assisting the Country in the implementation and assessment of the activities funded by the
Cooperating 1A, and refer to the Lead IA to ensure a coordinated sequence in the activities;

(c) Providing reports to the Lead 1A on these activities, for inclusion in the consolidated reports
as per Appendix 4-A; and

(d) Reaching consensus with the Lead IA on any planning, co-ordination and reporting
arrangements required to facilitate the implementation of the Plan.

APPENDIX 7-A: REDUCTIONS IN FUNDING FOR FAILURE TO COMPLY

1. In accordance with paragraph 11 of the Agreement, the amount of funding provided may be
reduced by US $180 per ODP kg of consumption beyond the level defined in row 1.2 of Appendix 2-A for
each year in which the target specified in row 1.2 of Appendix 2-A has not been met, on the understanding
that the maximum funding reduction would not exceed the funding level of the tranche being requested.
Additional measures might be considered in cases where non-compliance extends for two consecutive
years.

2. In the event that the penalty needs to be applied for a year in which there are two Agreements in
force (two stages of the HPMP being implemented in parallel) with different penalty levels, the application
of the penalty will be determined on a case-by-case basis taking into consideration the specific sectors that
lead to the non-compliance. If it is not possible to determine a sector, or both stages are addressing the same
sector, the penalty level to be applied would be the largest.
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