

Annex VIII

**REVISED UPDATED AGREEMENT BETWEEN
THE GOVERNMENT OF MAURITANIA AND THE EXECUTIVE COMMITTEE OF
THE MULTILATERAL FUND FOR THE REDUCTION IN CONSUMPTION OF
HYDROCHLOROFLUOROCARBONS IN ACCORDANCE WITH
STAGE I OF THE HCFC PHASE-OUT MANAGEMENT PLAN**

1. This Agreement represents the understanding of the Government of Mauritania (the “Country”) and the Executive Committee with respect to the reduction of controlled use of the ozone-depleting substances (ODS) set out in Appendix 1-A (“The Substances”) to a sustained level of 6.66 ODP tonnes by 1 January 2025 in compliance with Montreal Protocol schedules.
2. The Country agrees to meet the annual consumption limits of the Substances as set out in row 1.2 of Appendix 2-A (“The Targets, and Funding”) in this Agreement as well as in the Montreal Protocol reduction schedule for all Substances mentioned in Appendix 1-A. The Country accepts that, by its acceptance of this Agreement and performance by the Executive Committee of its funding obligations described in paragraph 3, it is precluded from applying for or receiving further funding from the Multilateral Fund in respect to any consumption of the Substances that exceeds the level defined in row 1.2 of Appendix 2-A as the final reduction step under this Agreement for all of the Substances specified in Appendix 1-A, and in respect to any consumption of each of the Substances that exceeds the level defined in row 4.1.3 (remaining eligible consumption).
3. Subject to compliance by the Country with its obligations set out in this Agreement, the Executive Committee agrees, in principle, to provide the funding set out in row 3.1 of Appendix 2-A to the Country. The Executive Committee will, in principle, provide this funding at the Executive Committee meetings specified in Appendix 3-A (“Funding Approval Schedule”).
4. The Country agrees to implement this Agreement in accordance with the HCFC phase-out sector plans submitted. In accordance with sub-paragraph 5(b) of this Agreement, the Country will accept independent verification of the achievement of the annual consumption limits of the Substances as set out in row 1.2 of Appendix 2-A of this Agreement. The aforementioned verification will be commissioned by the relevant bilateral or implementing agency.
5. The Executive Committee will not provide the Funding in accordance with the Funding Approval Schedule unless the Country satisfies the following conditions at least eight weeks in advance of the applicable Executive Committee meeting set out in the Funding Approval Schedule:
 - (a) That the Country had met the Targets set out in row 1.2 of Appendix 2-A for all relevant years. Relevant years are all years since the year in which this Agreement was approved. Years for which no obligation for reporting of country programme data exists at the date of the Executive Committee meeting at which the funding request is being presented are exempted;
 - (b) That the meeting of these Targets has been independently verified, unless the Executive Committee decided that such verification would not be required;
 - (c) That the Country had submitted annual implementation reports in the form of Appendix 4-A (“Format of Implementation Reports and Plans”) covering each previous calendar year; that it had achieved a significant level of implementation of activities initiated with previously approved tranches; and that the rate of disbursement of funding available from the previously approved tranche was more than 20 per cent; and

- (d) That the Country has submitted an annual implementation plan in the form of Appendix 4-A covering each calendar year until and including the year for which the funding schedule foresees the submission of the next tranche or, in case of the final tranche, until completion of all activities foreseen.

6. The Country will ensure that it conducts accurate monitoring of its activities under this Agreement. The institutions set out in Appendix 5-A (“Monitoring Institutions and Roles”) will monitor and report on implementation of the activities in the previous annual implementation plans in accordance with their roles and responsibilities set out in Appendix 5-A. This monitoring will also be subject to independent verification as described in paragraph 4 above.

7. The Executive Committee agrees that the Country may have the flexibility to reallocate the approved funds, or part of the funds, according to the evolving circumstances to achieve the smoothest reduction of consumption and phase-out of the Substances specified in Appendix 1-A:

- (a) Reallocations categorized as major changes must be documented in advance either in an annual implementation plan submitted as foreseen in sub-paragraph 5(d) above, or as a revision to an existing annual implementation plan to be submitted eight weeks prior to any meeting of the Executive Committee, for its approval. Major changes would relate to:
 - (i) Issues potentially concerning the rules and policies of the Multilateral Fund;
 - (ii) Changes which would modify any clause of this Agreement;
 - (iii) Changes in the annual levels of funding allocated to individual bilateral or implementing agencies for the different tranches; and
 - (iv) Provision of funding for programmes or activities not included in the current endorsed annual implementation plan, or removal of an activity in the annual implementation plan, with a cost greater than 30 per cent of the total cost of the last approved tranche;
- (b) Reallocations not categorized as major changes may be incorporated in the approved annual implementation plan, under implementation at the time, and reported to the Executive Committee in the subsequent annual implementation report; and
- (c) Any remaining funds will be returned to the Multilateral Fund upon completion of the last tranche foreseen under this Agreement.

8. Specific attention will be paid to the execution of the activities in the refrigeration servicing sub-sector, in particular:

- (a) The Country would use the flexibility available under this Agreement to address specific needs that might arise during project implementation; and
- (b) The Country and the bilateral and implementing agencies involved will take full account of the requirements of decisions 41/100 and 49/6 during the implementation of the plan.

9. The Country agrees to assume overall responsibility for the management and implementation of this Agreement and of all activities undertaken by it or on its behalf to fulfil the obligations under this Agreement. UNEP has agreed to be the lead implementing agency (the “Lead IA”) and UNIDO has agreed to be the cooperating implementing agency (the “Cooperating IA”) under the lead of the Lead IA in respect of the Country’s activities under this Agreement. The Country agrees to evaluations, which might be carried

out under the monitoring and evaluation work programmes of the Multilateral Fund or under the evaluation programme of any of the agencies taking part in this Agreement.

10. The Lead IA will be responsible for ensuring co-ordinated planning, implementation and reporting of all activities under this Agreement, including but not limited to independent verification as per sub-paragraph 5(b). This responsibility includes the necessity to co-ordinate with the Cooperating IA to ensure appropriate timing and sequence of activities in the implementation. The Cooperating IA will support the Lead IA by implementing the activities listed in Appendix 6-B under the overall co-ordination of the Lead IA. The Lead IA and Cooperating IA have reached consensus on the arrangements regarding inter-agency planning, reporting and responsibilities under this Agreement to facilitate a co-ordinated implementation of the Plan, including regular co-ordination meetings. The Executive Committee agrees, in principle, to provide the Lead IA and the Cooperating IA with the fees set out in rows 2.2 and 2.4 of Appendix 2-A.

11. Should the Country, for any reason, not meet the Targets for the elimination of the Substances set out in row 1.2 of Appendix 2-A or otherwise does not comply with this Agreement, then the Country agrees that it will not be entitled to the Funding in accordance with the Funding Approval Schedule. At the discretion of the Executive Committee, funding will be reinstated according to a revised Funding Approval Schedule determined by the Executive Committee after the Country has demonstrated that it has satisfied all of its obligations that were due to be met prior to receipt of the next tranche of funding under the Funding Approval Schedule. The Country acknowledges that the Executive Committee may reduce the amount of the Funding by the amount set out in Appendix 7-A ("Reductions in Funding for Failure to Comply") in respect of each ODP kg of reductions in consumption not achieved in any one year. The Executive Committee will discuss each specific case in which the Country did not comply with this Agreement, and take related decisions. Once these decisions are taken, this specific case will not be an impediment for future tranches as per paragraph 5 above.

12. The Funding of this Agreement will not be modified on the basis of any future Executive Committee decision that may affect the funding of any other consumption sector projects or any other related activities in the Country.

13. The Country will comply with any reasonable request of the Executive Committee, and the Lead IA and the Cooperating IA to facilitate implementation of this Agreement. In particular, it will provide the Lead IA and the Cooperating IA with access to the information necessary to verify compliance with this Agreement.

14. The completion of stage I of the HPMP and the associated Agreement will take place at the end of the year following the last year for which a maximum allowable total consumption level has been specified in Appendix 2-A. Should there at that time still be activities that are outstanding, and which were foreseen in the Plan and its subsequent revisions as per sub-paragraph 5(d) and paragraph 7, the completion will be delayed until the end of the year following the implementation of the remaining activities. The reporting requirements as per sub-paragraphs 1(a), 1(b), 1(d), and 1(e) of Appendix 4-A will continue until the time of the completion unless otherwise specified by the Executive Committee.

15. All of the conditions set out in this Agreement are undertaken solely within the context of the Montreal Protocol and as specified in this Agreement. All terms used in this Agreement have the meaning ascribed to them in the Montreal Protocol unless otherwise defined herein.

16. At the 88th meeting, UNDP stopped being the Cooperating IA in respect of the Country's activities under this Agreement. This revised updated Agreement supersedes the Agreement reached between the Government of Mauritania and the Executive Committee at the 88th meeting of the Executive Committee.

APPENDICES

APPENDIX 1-A: THE SUBSTANCES

Substance	Annex	Group	Starting point for aggregate reductions in consumption (ODP tonnes)
HCFC-22	C	I	10.67

APPENDIX 2-A: THE TARGETS, AND FUNDING

Row	Particular	2017	2018-2019	2020-2021	2022	2023	2024	2025	Total
1.1	Montreal Protocol reduction schedule of Annex C, Group I substances (ODP tonnes)	18.45	18.45	13.33	13.33	13.33	13.33	6.66	n/a
1.2	Maximum allowable total consumption of Annex C, Group I substances (ODP tonnes)	6.60	6.60	5.94	5.94	5.94	6.94	6.66	n/a
2.1	Lead IA (UNEP) agreed funding (US \$)	150,000	0	0	66,750	0	0	85,750	302,500
2.2	Support costs for Lead IA (US \$)	19,500	0	0	8,678	0	0	11,148	39,325
2.3	Cooperating IA (UNIDO) agreed funding (US \$)	*105,000	0	0	200,000	0	0	0	305,000
2.4	Support costs for Cooperating IA (US \$)	*7,350	0	0	14,000	0	0	0	21,350
3.1	Total agreed funding (US \$)	255,000	0	0	266,750	0	0	85,750	607,500
3.2	Total support costs (US \$)	26,850	0	0	22,678	0	0	11,148	60,675
3.3	Total agreed costs (US \$)	281,850	0	0	289,428	0	0	96,898	668,175
4.1.1	Total phase-out of HCFC-22 agreed to be achieved under this Agreement (ODP tonnes)								4.01
4.1.2	Phase-out of HCFC-22 to be achieved in previously approved projects (ODP tonnes)								0.00
4.1.3	Remaining eligible consumption for HCFC-22 (ODP tonnes)								6.66

* Funds were transferred from UNDP to UNIDO at the 88th meeting

APPENDIX 3-A: FUNDING APPROVAL SCHEDULE

1. Funding for the future tranches will be considered for approval at the last meeting of the year specified in Appendix 2-A.

APPENDIX 4-A: FORMAT OF IMPLEMENTATION REPORTS AND PLANS

1. The submission of the Implementation Report and Plan for each tranche request will consist of five parts:

- (a) A narrative report, with data provided by calendar year, regarding the progress since the year prior to the previous report, reflecting the situation of the Country in regard to phase-out of the Substances, how the different activities contribute to it, and how they relate to each other. The report should include ODS phase-out as a direct result from the implementation of activities, by substance, and the alternative technology used and the related phase-in of alternatives, to allow the Secretariat to provide to the Executive Committee information about the resulting change in climate relevant emissions. The report should further highlight successes, experiences, and challenges related to the different activities included in the Plan, reflecting any changes in the circumstances in the Country, and providing other relevant information. The report should also include information on and justification for any changes vis-à-vis the previously submitted Annual Implementation Plan(s), such as delays, uses of the flexibility for reallocation of funds

during implementation of a tranche, as provided for in paragraph 7 of this Agreement, or other changes. The narrative report will cover all relevant years specified in sub-paragraph 5(a) of the Agreement and can in addition also include information on activities in the current year;

- (b) A verification report of the HPMP results and the consumption of the Substances mentioned in Appendix 1-A, as per sub-paragraph 5(b) of the Agreement. If not decided otherwise by the Executive Committee, such a verification has to be provided together with each tranche request and will have to provide verification of the consumption for all relevant years as specified in sub-paragraph 5(a) of the Agreement for which a verification report has not yet been acknowledged by the Committee;
- (c) A written description of the activities to be undertaken until and including the year of the planned submission of the next tranche request, highlighting the interdependence of the activities, and taking into account experiences made and progress achieved in the implementation of earlier tranches; the data in the plan will be provided by calendar year. The description should also include a reference to the overall plan and progress achieved, as well as any possible changes to the overall plan that are foreseen. The description should cover the years specified in sub-paragraph 5(d) of the Agreement. The description should also specify and explain in detail such changes to the overall plan. This description of future activities can be submitted as a part of the same document as the narrative report under sub-paragraph (b) above;
- (d) A set of quantitative information for all annual implementation reports and annual implementation plans, submitted through an online database. This quantitative information, to be submitted by calendar year with each tranche request, will be amending the narratives and description for the report (see sub-paragraph 1(a) above) and the plan (see sub-paragraph 1(c) above), the annual implementation plan and any changes to the overall plan, and will cover the same time periods and activities; and
- (e) An Executive Summary of about five paragraphs, summarizing the information of the above sub-paragraphs 1(a) to 1(d).

APPENDIX 5-A: MONITORING INSTITUTIONS AND ROLES

1. The National Ozone Unit (NOU) will be monitoring the implementation of the project activities and will prepare a quarterly progress report for the project. The monitoring programme will therefore ensure effectiveness of all the proposed projects within the HPMP through constant monitoring and periodic review of the performance of individual projects. Independent verification will be conducted by a consultant arranged by the Lead IA.

2. The Lead IA will have a particularly prominent role in the monitoring arrangements because of its mandate to monitor ODS imports, whose records will be used as a crosschecking reference in all the monitoring programmes for the different projects within the HPMP. The Lead IA, along with the cooperating IA will also undertake the challenging task of monitoring illegal ODS imports and exports and advise the appropriate national agencies through the NOU.

APPENDIX 6-A: ROLE OF THE LEAD IMPLEMENTING AGENCY

1. The Lead IA will be responsible for a range of activities, including at least the following:

- (a) Ensuring performance and financial verification in accordance with this Agreement and with its specific internal procedures and requirements as set out in the Country's HPMP;
- (b) Assisting the Country in preparation of the Implementation Plans and subsequent reports as per Appendix 4-A;
- (c) Providing independent verification to the Executive Committee that the Targets have been met and associated annual activities have been completed as indicated in the Implementation Plan consistent with Appendix 4-A;
- (d) Ensuring that the experiences and progress is reflected in updates of the overall plan and in future annual implementation plans consistent with sub-paragraphs 1(c) and 1(d) of Appendix 4-A;
- (e) Fulfilling the reporting requirements for the annual implementation reports, annual implementation plans and the overall plan as specified in Appendix 4-A for submission to the Executive Committee. The reporting requirements include the reporting about activities undertaken by the Cooperating IA;
- (f) Ensuring that appropriate independent technical experts carry out the technical reviews;
- (g) Carrying out required supervision missions;
- (h) Ensuring the presence of an operating mechanism to allow effective, transparent implementation of the Implementation Plan and accurate data reporting;
- (i) Co-ordinating the activities of the Cooperating IA, and ensuring appropriate sequence of activities;
- (j) In case of reductions in funding for failure to comply in accordance with paragraph 11 of the Agreement, to determine, in consultation with the Country and the Cooperating IA, the allocation of the reductions to the different budget items and to the funding of each implementing or bilateral agency involved;
- (k) Ensuring that disbursements made to the Country are based on the use of the indicators; and
- (l) Providing assistance with policy, management and technical support when required.

2. After consultation with the Country and taking into account any views expressed, the Lead IA will select and mandate an independent entity to carry out the verification of the HPMP results and the consumption of the Substances mentioned in Appendix 1-A, as per sub-paragraph 5(b) of the Agreement and sub-paragraph 1(b) of Appendix 4-A.

APPENDIX 6-B: ROLE OF THE COOPERATING IMPLEMENTING AGENCY

1. The Cooperating IA will be responsible for a range of activities. These activities are specified in the overall plan, including at least the following:

- (a) Providing assistance for policy development when required;

- (b) Assisting the Country in the implementation and assessment of the activities funded by the Cooperating IA, and refer to the Lead IA to ensure a co-ordinated sequence in the activities; and
- (c) Providing reports to the Lead IA on these activities, for inclusion in the consolidated reports as per Appendix 4-A.

APPENDIX 7-A: REDUCTIONS IN FUNDING FOR FAILURE TO COMPLY

1. In accordance with paragraph 11 of the Agreement, the amount of funding provided may be reduced by US \$180 per ODP kg of consumption beyond the level defined in row 1.2 of Appendix 2-A for each year in which the target specified in row 1.2 of Appendix 2-A has not been met, on the understanding that this clause would not be applied in the case that the verified level of HCFC consumption was higher than the estimated starting point of 6.60 ODP tonnes for 2017-2023.